

Bid Results

Bidder Details

Vendor Name Fidelity Builders
Address 1824 Oakwood Ave.
 Glendale, California 91208
 United States
Respondee George Halablian
Respondee Title President
Phone 818-468-7601
Email fidelitylabuild@gmail.com
Vendor Type CADIR
License # 998850
CADIR PW-LR-1000715424

Bid Detail

Bid Format Electronic
Submitted 09/26/2023 1:52 PM (PDT)
Delivery Method
Bid Responsive
Bid Status Submitted
Confirmation # 347125

Respondee Comment

Buyer Comment

Attachments

File Title	File Name	File Type
Fidelity Builders.pdf	Fidelity Builders.pdf	General Attachment
		General Attachment
		General Attachment
(SUBMIT ONLINE).pdf	(SUBMIT ONLINE).pdf	Bid Bond

Subcontractors

Showing 2 Subcontractors

Name & Address	Desc	License Num	CADIR	Amount	Type
Cabinet Plus Inc 8520 Tujunga Ave. Sun Valley, California 91352	cabinet removal and installation	913660	1000811456	\$62,000.00	
Del Mar Floor Covering, Inc. P.O. Box 4183 Ontario, California 91761	flooring	873992	1000044673	\$98,000.00	CADIR, DBE, WBE, MBE

Line Items

Discount Terms No Discount

Item #	Item Code	Type	Item Description	UOM	QTY	Unit Price	Line Total	Response	Comment
Schedule 1							\$217,727.00		
1			Construction of a New Children's Bathroom	LS	1	\$48,050.00	\$48,050.00	Yes	
2			New Kitchen Cabinets with Countertop and Fixtures	LS	1	\$53,762.00	\$53,762.00	Yes	
3			Restrooms, New Counter with New Fixtures	LS	1	\$27,990.00	\$27,990.00	Yes	
4			New Accordion Style Door	LS	1	\$11,330.00	\$11,330.00	Yes	
5			New Front Counter with Countertop	LS	1	\$31,730.00	\$31,730.00	Yes	
6			Removal of all Kitchen Cabinets	LS	1	\$9,970.00	\$9,970.00	Yes	
7			Kitchen Subflooring Repaired	LS	1	\$22,210.00	\$22,210.00	Yes	
8			Resurface Multi-Purpose Flooring	LS	1	\$12,685.00	\$12,685.00	Yes	
Alternate 1							\$108,220.00		
9			Stage Floors Resurfaced	LS	1	\$3,400.00	\$3,400.00	Yes	
10			Interior Prepping and Painting	LS	1	\$23,700.00	\$23,700.00	Yes	
11			Interior Flooring Replacement	LS	1	\$81,120.00	\$81,120.00	Yes	
Alternate 2							\$101,145.00		
12			Interior Flooring Replacement	LS	1	\$51,132.00	\$51,132.00	Yes	
13			Interior Prepping and Painting	LS	1	\$25,533.00	\$25,533.00	Yes	
14			Office Wallpaper, Paneling, Removal and Installing drywall and Paint	LS	1	\$24,480.00	\$24,480.00	Yes	

Line Item Subtotals

Section Title	Line Total
Schedule 1	\$217,727.00
Alternate 1	\$108,220.00
Alternate 2	\$101,145.00
Grand Total	\$427,092.00